Pinemont Drive Paving and Drainage Improvements
WBS No. N-000475-0002-4 ADDENDUM NO. 2

Document 00910
ADDENDUM NO. 2

Date of Addendum: C?'/ / lf'//(

PROJECT NAME: Pinemont Drive Paving And Drainage Improvements From Ella
Boulevard To North Shepherd Drive

PROJECT NO: _WBS No. N-000475-0002-4

BID DATE: April 16, 2015 (There is no change to the Bid Date.)

FROM: J. Timothy Lincoln, P.E., City Engineer

City of Houston, Department of Public Works and Engineering
611 Walker Street

Houston, Texas 77002

Attn: Michelle Randon, P.E., Project Manager

TO: Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into the
Contract documents, as applicable. Insofar as the original Project Manual and Drawings
are inconsistent, this Addendum governs.

This Addendum uses the change page method: remove and replace or add
pages, or Drawing sheets, as directed in the change instructions below. Change
bars (| ) are provided in the outside margins of pages from the Project Manual to
indicate where changes have been made; no change bars are provided in added
Sections. Reissued Drawing Sheets show the Addendum number below the title
block and changes in the Drawing are noted by a revision mark and enclosed in a
revision cloud.

ADDENDUM NO. 2
CHANGES TO PROJECT MANUAL
Division 1 Document 1110 — remove 01110-4 and replace with 01110-4

marked as addendum no. 2. Remove 01110-15 and replace with 01110-15
marked as addendum no.2.
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Pinemont Drive Paving and Drainage Improvements
WBS No. N-000475-0002-4 ADDENDUM NO. 2

CLARFICATIONS

1.

Question is asked by an RFI: “Bid Item #3 — Flagmen notes ‘uniformed
peace offercs only.’ Are certified flagment not allowed on this project? If we
have to use officers everyday at $35-45/hr, this will cost in excess of
$500,000. Note 11 on page 15 of Summary of work says this”.
Answer/Clarification: Refers to Specification 01555 of Project Manual for use
of Certified Flagman or uniform peace officer which clarifies this question
including but not limited to section 1.05 FLAGMEN.

Question is asked by an RFI: “Summary of work page 4 talks about rehab
of existing storm sewer. There are no bid items for this work."
Answer/Clarification: There is no rehab of existing storm sewer in this
project.

Question is asked: “Proposed waterline in PPCA area, are these trenchless
or open cut construction.”
Answer/Clarification: The proposed waterline in PPCA area will be open cut
construction.

END OF ADDENDUM NO. 2
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R!w Kaleyatodi, P.E.
Senior Assistant Director |
and Engineering

Department of Public Works

END OF DOCUMENT
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Pinemont Drive Paving and Drainage Improvements
WBS No. N-000475-0002-4 NOTICE OF ADDENDUM

Document 00911

NOTICE OF
ADDENDUM NO. __2

}—7 e
Date of Addendum: AFL )4;’ )g

PROJECT NAME: Pinemont Drive Paving And Drainage Improvements From Ella Boulevard
To North Shepherd Drive

PROJECT NO: _WBS No. N-000475-0002-4

BID DATE: 4/16/2015 (There is no change to the qld Date.)
XY

FROM: John Kuo, P.E., Assistant Director
City of Houston, Department of Public Works and Engineering
P.O. Box 1562
Houston, Texas 77002
Attn: Michelle Randon, P.E., Project Manager

a 'ﬂk LN
TO: Prospective Bidders Sota g Koo YW, i

The referenced Addendum forms a part of the Bidding Documents and will be incorporated into
the Contract documents, as applicable.

Wiritten questions regarding this Addendum may be submitted to the Project Manager
following the procedures specified in Document 00200 - Instructions to Bidders. Immediately
notify the City Engineer through the named Project Manager upon finding discrepancies or
omissions in the Bid Documents.

This Addendum includes:

Clarifications

@Q\M MMMA DATED: ‘PIM‘/ [C
Ravi Kaleyatodi, P.E. SF L
Senior Assistant Director '

Department of Public Works and Engineering

END OF DOCUMENT
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Pinemont Drive Paving and Drainage Improvements
Project No. WBS No. N-000475-0002-4 SUMMARY OF WORK

to the unit price of utilities.

11. Construction of reinforced concrete pipes ranging from 24-inches to 60-
inches in diameter, and box sewer of various sizes. Construction of C, C-
1, C-1 MOD inlets and type C storm sewer manholes. Some removal and
disposal of existing inlets, manholes, storm sewers, driveway culverts.

a. Provide ring grate at the end of 24-inch RCP in open ditch,
incidental to the unit price of 24-inch RCP.

b. Breaking and preparing hole in the wall of existing MRC pipe for
lateral connections, incidental to unit price of storm sewer pipe.

¢. Construction of some 4-inch PVC drain pipes and storm sewer
junction boxes (maximum pipe size going into junction box is 24-
inches). Ferno adapter and/or any other fittings to connect
proposed PVC to existing drain at ROW is incidental.

12.Rehabilitatien-of existing storm sewer trunk lines and manhole along
Pinemont Drive from Ella Boulevard to N. Shepherd.

a—FHhe-rehabititation-werk-includes-mechanical-cleaningconstruction
jeint-repairs-using-ehemieal-grout-sealant-injeetingchemicat-grout—
te-seat-cracks-wall-patehing-and-repair-with-cementitious-material,
mnmmualmd—hmg#&hun&we&maﬁhe}es—mﬂa-

b. If the Contractor locates additional areas needing repair during the
pre-television inspection, the Contractor shall notify the City and the
Engineer. The additional repairs will be paid for as per the unit
prices in the Bid Form 00410-B.

¢. The Contractor shall be responsible for any damages to the storm
sewer or manholes during construction. Items damaged during
construction shall be repaired in accordance with the specifications
at Contractor's expense.

—GostHor-providing-post-rehabilitation-video-te-the-Engineeris—
cluded-in-the-unit-prise-ferexisting-storm-sewer pipe-

13.Provide temporary support/bracing of existing utilities while doing
proposed construction, incidental.

14. Abandonment of existing 8-inch waterline, and construction of new 4-inch
to 12-inch water lines including fire hydrant assemblies, valves, fittings,
and temporary adjustments of water lines, fire hydrant branch, and water
service lines.

a. For wet connections - for removal of portion of existing water line,
incidental to the unit price of wet connection, complete in place.

b. Contractor shall construct all the water lines in this project by
trenchless construction method unless in areas where the water
line alignment and physical connections are deemed necessary to
perform open-cut method.

c. All water line quantities have been accounted as trenchless
construction method. Contractor must review the construction
documents carefully before bidding. There will be no price
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Pinemont Drive Paving and Drainage Improvements
Project No. WBS No. N-000475-0002-4 SUMMARY OF WORK

construction. For work inside the HCFCD right-of-way, it is required that
the contractor obtain a specific Flood Control Permit issued by the Harris
County Permit Office per the HCFCD Policy, Criteria & Procedure Manual,
Section 1.1.4. Contact the Harris County Permit Office at 713-956-3000.
Coordinate construction schedule and operation with City Project
Manager, traffic management, maintenance division contractor, pipeline
companies and private utilities.

Contractor shall construct one driveway at a time for all apartment
complexes and business with two or more driveways.

Due to the scope of the project, Contactor's proposed method, timing and
construction sequence on the overall project is very important. Contractor
shall submit suitable method and sequence of construction, as well as a
list of major construction activities for review and approval by the Project
Manager prior to construction.

Contractor's proposed sequence of work shall incorporate Traffic Control
Plans and Traffic Control General Notes as shown in the construction
drawings.

10. Contractor shall coordinate with CenterPoint Energy regarding the

temporary street lights during each construction phase.

11.Construction on the streets adjacent to any school should be performed

during weekends and non-school hours, unless otherwise instructed by
the Cnty Englneer @nbse—ethervme—appreved—by-the—enrﬁn'grrre‘e‘r?se-

kat.stguauzed—mtefseehens Construcﬂon on
the streets adjacent to any church should be performed during non-church

hours, unless otherwise instructed by the City Engineer. There is O.W.
Wiley Mortuary, Dominion Academy, Community of Faith Church, Child
Evangelism Fellowship, and Rita Brosh School of Dance in close proximity
of this project. Contractor shall coordinate with these property owners
regarding their daily activities during construction.

GARDEN OAKS AND SHEPHERD FOREST PROJECT:

1.

In addition to the required attendees identified in Section 01312, the
following are to be invited to the Pre-Construction Meeting and all
Construction Progress Meetings:

a. Mark Klein, President of Central Northwest Super Neighborhood
(cnwsuper@gmail.com).

Contractor shall notify and meet with Durham Elementary School
representative(s), a minimum of three (3) weeks prior to beginning Work on
Brinkman Street. Contractor shall coordinate with the school’s Principal,
Angela Sugarek, at (713) 613-2527 and asugarek@houstonisd.org.

1.07 CONTRACTOR USE OF PREMISES
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